
Bid Opening:  March 22, 2018

EST UNIT TOTAL UNIT TOTAL UNIT TOTAL
QTY PRICE PRICE PRICE

General Site Work and Removals 
1 Mobilization LS 1 141,382.71 141,382.71 175,000.00 175,000.00 46,631.55 46,631.55
2 Temporary Traffic Control LS 1 3,785.35 3,785.35 8,000.00 8,000.00 4,625.00 4,625.00
3 Clearing and Grubbing Tree EA 8 162.23 1,297.84 120.00 960.00 441.00 3,528.00
4 Remove Asphaltic Surface SY 350 4.33 1,515.50 2.75 962.50 5.25 1,837.50
5 Remove Curb & Gutter LF 90 4.33 389.70 6.40 576.00 5.25 472.50
6 Remove Concrete Sidewalk SY 110 4.33 476.30 5.25 577.50 5.25 577.50
7 Remove Concrete Bases EA 4 194.68 778.72 105.00 420.00 241.50 966.00
8 Remove Storm Sewer Manhole EA 1 648.92 648.92 310.00 310.00 315.00 315.00
9 Remove Storm Sewer Pipe LF 75 21.63 1,622.25 17.00 1,275.00 12.60 945.00

10 Salvage Bench EA 2 130.59 261.18 261.00 522.00 65.63 131.26
11 Salvage Lighting Unit Type B EA 1 540.76 540.76 105.00 105.00 105.00 105.00
12 Salvage and Reinstall Lighting Unit Type B EA 3 1,297.83 3,893.49 1,236.00 3,708.00 1,260.00 3,780.00

13
Salvage and Reinstall Receptacle Pedestals 
(Type RP) EA 1 1,297.83 1,297.83 1,236.00 1,236.00 1,260.00 1,260.00

14 Sawing Concrete Pavement LF 40 4.33 173.20 2.65 106.00 5.25 210.00
15 Sawing Asphalt Pavement LF 90 4.33 389.70 2.65 238.50 4.20 378.00
16 Base Patching Asphaltic SY 30 78.95 2,368.50 76.00 2,280.00 76.65 2,299.50
17 Asphaltic Surface TN 75 187.10 14,032.50 179.00 13,425.00 181.65 13,623.75
18 Tack Coat GAL 45 16.22 729.90 15.50 697.50 15.75 708.75

19
Apron Endwall for Reinforced Concrete 18-
inch EA 1 784.12 784.12 1,100.00 1,100.00 840.00 840.00

20
Storm Sewer Pipe Reinforced Concrete Class 
IV 15- inch LF 48 37.85 1,816.80 45.00 2,160.00 44.10 2,116.80

21
Storm Sewer Pipe Reinforced Concrete Class 
IV 18- inch LF 36 37.85 1,362.60 48.00 1,728.00 52.50 1,890.00

22 Riprap Heavy (earth tone color) CY 40 54.08 2,163.20 53.00 2,120.00 73.50 2,940.00
23 Manhole Cover Type J EA 2 865.23 1,730.46 574.00 1,148.00 504.00 1,008.00
24 Manholes 4-Ft Diameter EA 2 2,703.85 5,407.70 3,100.00 6,200.00 2,205.00 4,410.00
25 Connect to Existing Storm Structure EA 1 973.38 973.38 1,013.00 1,013.00 630.00 630.00
26 (Core Drill) EA 3 973.38 2,920.14 636.00 1,908.00 409.50 1,228.50
27 Connect to Existing Storm Pipe EA 1 865.23 865.23 895.00 895.00 609.00 609.00
28 Gas Plumbing - Fire Pit LF 70 81.11 5,677.70 58.00 4,060.00 157.50 11,025.00
29 Silt Fence LF 750 2.70 2,025.00 2.30 1,725.00 3.15 2,362.50
30 Silt Fence Maintenance LF 750 2.00 1,500.00 0.05 37.50 1.00 750.00
31 Wood Fiber Bioroll LF 1200 3.24 3,888.00 3.50 4,200.00 4.62 5,544.00
32 Turbidity Barriers LF 100 3.51 351.00 67.00 6,700.00 28.35 2,835.00
33 Inlet Protection, Type A EA 8 37.85 302.80 93.00 744.00 168.00 1,344.00
34 Tracking Pad EA 1 1,622.31 1,622.31 1,700.00 1,700.00 735.00 735.00
35 Field Office Type C EA 1 3,785.35 3,785.35 8,000.00 8,000.00 4,725.00 4,725.00

212,760.14
Trail Improvements

36 Excavation Common (Clean Cap Material) CY 95 10.82 1,027.90 19.50 1,852.50 11.55 1,097.25
37 Sawing Asphalt LF 120 3.79 454.80 2.70 324.00 4.20 504.00
38 Base Aggregate Dense 1 1/4-Inch TN 180 25.96 4,672.80 23.00 4,140.00 16.59 2,986.20
39 Base Patching Asphaltic SY 10 78.95 789.50 78.00 780.00 78.75 787.50
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40 Asphaltic Surface TN 75 187.10 14,032.50 179.00 13,425.00 181.65 13,623.75
41 Tack Coat GAL 45 16.22 729.90 15.50 697.50 15.75 708.75
42 Concrete Curb & Gutter 30- inch Type D LF 40 40.33 1,613.20 53.00 2,120.00 34.65 1,386.00
43 Concrete Sidewalk 4-inch Colored - Type A SF 285 10.47 2,983.95 9.50 2,707.50 7.46 2,126.10
44 Concrete Sidewalk 4-inch Colored - Type B SF 75 10.47 785.25 9.50 712.50 8.19 614.25
45 Concrete Sidewalk 6-inch Colored - Type A SF 3450 13.22 45,609.00 9.50 32,775.00 8.82 30,429.00
46 Concrete Sidewalk 6-inch Colored - Type B SF 1975 13.22 26,109.50 9.50 18,762.50 9.56 18,881.00
47 Curb Ramp Detectable Warning Field SF 20 55.91 1,118.20 42.00 840.00 21.00 420.00

99,926.50
Trunk Water Main Replacement

48 Remove Water Main LF 80 6.49 519.20 20.00 1,600.00 15.75 1,260.00
49 Abandon Water Main LF 535 5.41 2,894.35 1.50 802.50 8.40 4,494.00
50 Connect to Existing Water Main EA 4 919.31 3,677.24 1,800.00 7,200.00 4,200.00 16,800.00
51 Cut in 24" x 14" Tee LS 1 1,081.54 1,081.54 9,900.00 9,900.00 11,655.00 11,655.00
52 8" x 24" Wet Tap w/Tapping Saddle LS 1 1,297.85 1,297.85 5,000.00 5,000.00 9,660.00 9,660.00
53 3/4" Copper Water Service LF 130 27.04 3,515.20 35.00 4,550.00 25.20 3,276.00
54 3/4" Corporation Stop EA 1 162.23 162.23 291.00 291.00 105.00 105.00
55 3/4" Curb Stop EA 1 270.38 270.38 430.00 430.00 105.00 105.00
56 3/4" x 3/4" Tee and Stand Pipe EA 1 270.38 270.38 362.00 362.00 273.00 273.00
57 3/4" Ball Valve EA 1 108.15 108.15 210.00 210.00 94.50 94.50
58 Water Handhole EA 1 324.46 324.46 430.00 430.00 294.00 294.00
59 8" DIP Water Main LF 220 34.61 7,614.20 41.00 9,020.00 57.23 12,590.60
60 14" DIP Water Main LF 70 41.10 2,877.00 70.00 4,900.00 115.50 8,085.00
61 8" Gate Valve EA 1 1,946.77 1,946.77 2,600.00 2,600.00 2,572.50 2,572.50
62 14" Gate Valve EA 1 2,595.69 2,595.69 3,900.00 3,900.00 10,290.00 10,290.00
63 DIP Fittings LB 2100 5.68 11,928.00 3.25 6,825.00 3.78 7,938.00

41,082.64
Games Area and Jumping Jet Area Improvements

64 Excavation Common (Clean Cap Material) CY 585 10.82 6,329.70 15.00 8,775.00 11.55 6,756.75
65 Excavation Common (Contaminated Soil) CY 260 12.98 3,374.80 19.00 4,940.00 13.65 3,549.00
66 Contaminated Soil with Offsite Disposal TN 260 70.30 18,278.00 47.00 12,220.00 66.15 17,199.00
67 Backfill Granular - Grade 1 CY 45 8.65 389.25 25.00 1,125.00 18.90 850.50
68 Base Aggregate Dense 1 1/4-Inch TN 170 25.96 4,413.20 17.00 2,890.00 16.59 2,820.30
69 Topsoil 6" of Cover CY 190 20.55 3,904.50 25.00 4,750.00 17.33 3,292.70
70 Wausau Turf Seed Area SY 810 2.86 2,316.60 2.75 2,227.50 2.77 2,243.70
71 Erosion Mat Class 1 Type A SY 810 3.17 2,567.70 3.05 2,470.50 3.08 2,494.80
72 Concrete Sidewalk 6-inch Colored - Type A SF 2240 13.32 29,836.80 9.50 21,280.00 8.82 19,756.80
73 Concrete Sidewalk 6-inch Colored - Type B SF 810 13.32 10,789.20 9.50 7,695.00 9.56 7,743.60

74 Concrete Sidewalk 6-inch Colored - Type AA SF 800 13.32 10,656.00 9.50 7,600.00 13.02 10,416.00

75 Concrete Sidewalk 6-inch Colored - Type BB SF 300 13.32 3,996.00 11.50 3,450.00 13.86 4,158.00

76
Concrete Sidewalk 6-inch Colored  - Chess 
Board SF 256 24.86 6,364.16 40.00 10,240.00 21.84 5,591.04

77 Jumping Jet Equipment LS 1 156,713.37 156,713.37 177,660.00 177,660.00 174,625.50 174,625.50
78 Piping, Valves and Accessories LS 1 70,548.05 70,548.05 39,285.00 39,285.00 93,192.75 93,192.75
79 Sloped Concrete Trench Drain LF 61 402.33 24,542.13 283.00 17,263.00 152.25 9,287.25
80 Manhole Cover Type J EA 1 865.23 865.23 600.00 600.00 504.00 504.00
81 Manholes 4-Ft Diameter EA 1 2,703.85 2,703.85 3,200.00 3,200.00 2,205.00 2,205.00
82 Manholes 6-Ft Diameter EA 1 4,542.46 4,542.46 7,600.00 7,600.00 3,570.00 3,570.00

58,020.50 89,492.60

73,563.8079,136.50Trail Improvements Total

Trunk Water Main Replacement Total
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83 Dechloriantion System LS 1 3,244.58 3,244.58 2,803.00 2,803.00 3,092.25 3,092.25
84 PVC SCH 40 (4") LF 60 21.63 1,297.80 26.00 1,560.00 27.30 1,638.00
85 4" Cleanout EA 1 865.23 865.23 400.00 400.00 378.00 378.00
86 Connect to Existing Sanitary Service LS 1 865.23 865.23 1,700.00 1,700.00 735.00 735.00
87 Concrete - Footing CY 38 336.66 12,793.08 400.00 15,200.00 452.06 17,178.28
88 Concrete - Wall (Plain) CY 32 771.32 24,682.24 762.00 24,384.00 787.29 25,193.28
89 Stone Veneer SF 475 33.53 15,926.75 46.00 21,850.00 67.04 31,844.00
90 Precast Colored Concrete Caps - 24 Inch LF 122 122.21 14,909.62 135.00 16,470.00 183.29 22,361.38

91
Art / Graphic Assembly – Seat Wall Mount  - 
Narrow LS 6 4,966.05 29,796.30 5,000.00 30,000.00 4,077.15 24,462.90

92
Art / Graphic Assembly – Seat Wall Mount - 
Wide LS 2 5,806.29 11,612.58 6,300.00 12,600.00 4,554.90 9,109.80

93 Umbrella EA 10 3,576.07 35,760.70 4,183.00 41,830.00 3,534.30 35,343.00
94 Table and Chairs, Style 1 EA 6 5,096.97 30,581.82 5,494.00 32,964.00 4,760.70 28,564.20
95 Table and Chairs, Style 2 EA 4 3,930.00 15,720.00 4,242.00 16,968.00 3,731.70 14,926.80
96 Bike Racks EA 5 244.33 1,221.65 346.00 1,730.00 318.61 1,593.05
97 Trash/Recycling Receptacles EA 3 2,973.11 8,919.33 2,604.00 7,812.00 2,269.05 6,807.15

571,327.91
Playground Area Improvements

98 Excavation Common (Clean Cap Material) CY 305 10.82 3,300.10 15.00 4,575.00 11.55 3,522.75
99 Excavation Common (Contaminated Soil) CY 180 12.98 2,336.40 19.00 3,420.00 13.65 2,457.00

100 Contaminated Soil with Offsite Disposal TN 235 70.30 16,520.50 47.00 11,045.00 66.15 15,545.25
101 Backfill Granular - Grade 1 CY 17 8.65 147.05 25.00 425.00 18.90 321.30
102 Base Aggregate Dense 1 1/4-Inch TN 40 25.96 1,038.40 19.00 760.00 16.59 663.60
103 Base Aggregate Open-Graded CY 140 25.96 3,634.40 27.00 3,780.00 22.37 3,131.80

104 3 1/2" PIP Rubber Soft Surface over Concrete SF 7150 15.09 107,893.50 14.85 106,177.50 14.65 104,747.50

105
Security Fence for Soft Surface (PIP) 
Installation  Protection Unit 1 3,028.28 3,028.28 2,700.00 2,700.00 3,675.00 3,675.00

106 Concrete Surface 4-inch SF 7150 6.96 49,764.00 6.75 48,262.50 6.09 43,543.50
107 Concrete - Footing CY 13 336.66 4,376.58 541.00 7,033.00 452.06 5,876.78
108 Concrete - Wall (Plain) CY 12 771.32 9,255.84 645.00 7,740.00 787.29 9,447.48
109 4" Concrete Edger LF 100 18.37 1,837.00 45.00 4,500.00 44.34 4,434.00
110 Stone Veneer SF 185 33.53 6,203.05 46.00 8,510.00 79.70 14,744.50
111 Precast Colored Concrete Caps - 24 Inch LF 47 122.21 5,743.87 135.00 6,345.00 183.29 8,614.63

112
Art / Graphic Assembly – Seat Wall Mount  - 
Narrow LS 3 5,236.43 15,709.29 5,000.00 15,000.00 4,077.15 12,231.45

113 Pipe Underdrain 4-inch LF 290 23.79 6,899.10 12.60 3,654.00 15.75 4,567.50
114 Ornamental Metal Fence LF 90 5,169.70 465,273.00 70.00 6,300.00 56.00 5,040.00
115 Cre8Play Medium Boulder EA 1 1,292.26 1,292.26 1,071.00 1,071.00 1,649.55 1,649.55
116 Cre8Play Large Boulder EA 1 1,778.57 1,778.57 1,473.00 1,473.00 2,060.10 2,060.10
117 Cre8Play Ledge Rock Climber EA 1 11,131.62 11,131.62 9,220.00 9,220.00 9,956.10 9,956.10
118 Cre8Play Equipment Installation LS 1 4,260.74 4,260.74 3,530.00 3,530.00 3,597.30 3,597.30
119 Bench Style 1 EA 7 2,649.47 18,546.29 2,838.00 19,866.00 2,447.55 17,132.85
120 Table and Chairs, Style 1 EA 2 5,096.97 10,193.94 5,494.00 10,988.00 4,760.70 9,521.40
121 Table and Chairs, Style 2 EA 1 3,984.08 3,984.08 4,242.00 4,242.00 3,731.70 3,731.70
122 Trash/Recycling Receptacles EA 1 2,358.68 2,358.68 2,604.00 2,604.00 2,269.05 2,269.05

756,506.54Playground Area Improvements Total

593,483.78Games Area and Jumping Jet Area Improvements Total 563,542.00

292,482.09293,221.00
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Fitness Area Improvements
123 Excavation Common (Clean Cap Material) CY 275 10.82 2,975.50 15.00 4,125.00 11.55 3,176.25
124 Excavation Common (Contaminated Soil) CY 175 12.98 2,271.50 19.00 3,325.00 13.65 2,388.75
125 Contaminated Soil with Offsite Disposal TN 185 70.30 13,005.50 46.00 8,510.00 66.15 12,237.75
126 Backfill Granular - Grade 1 CY 25 8.65 216.25 25.00 625.00 18.90 472.50
127 Base Aggregate Dense 1 1/4-Inch TN 100 25.96 2,596.00 19.00 1,900.00 16.59 1,659.00
128 Base Aggregate Open-Graded CY 190 25.96 4,932.40 27.00 5,130.00 21.32 4,050.80
129 Concrete Sidewalk 4-inch SF 1490 8.03 11,964.70 6.75 10,057.50 6.41 9,550.90
130 Concrete Sidewalk 4-inch Colored - Type A SF 365 10.47 3,821.55 9.50 3,467.50 7.46 2,722.90
131 Concrete Sidewalk 4-inch Colored - Type B SF 500 10.47 5,235.00 9.50 4,750.00 8.19 4,095.00
132 Concrete Stadium Seating with Steps LS 1 22,356.12 22,356.12 16,000.00 16,000.00 35,540.40 35,540.40
133 4" Concrete Edger LF 180 18.37 3,306.60 48.00 8,640.00 44.34 7,981.20
134 6" Concrete - Steps with Color EA 8 966.18 7,729.44 893.00 7,144.00 653.89 5,231.12

135 3 1/2" PIP Rubber Soft Surface over Concrete SF 3750 17.67 66,262.50 15.90 59,625.00 15.59 58,462.50
136 1/2" PIP Rubber Soft Surface over Concrete SF 3050 11.12 33,916.00 10.10 30,805.00 9.82 29,951.00
137 Concrete Surface 4-inch SF 10270 6.96 71,479.20 6.75 69,322.50 6.09 62,544.30
138 Artificial Turf with Impact Attenuation SF 2150 22.97 49,385.50 21.60 46,440.00 21.43 46,074.50
139 Artificial Turf SF 2370 10.80 25,596.00 10.85 25,714.50 10.74 25,453.80
140 Concrete - Footing CY 25 336.66 8,416.50 455.00 11,375.00 452.06 11,301.50
141 Concrete - Wall (Plain) CY 36 771.32 27,767.52 757.00 27,252.00 787.29 28,342.44
142 Stone Veneer SF 185 33.53 6,203.05 46.00 8,510.00 79.70 14,744.50
143 Precast Colored Concrete Caps - 24 Inch LF 9 122.21 1,099.89 150.00 1,350.00 183.29 1,649.61
144 Precast Colored Concrete Caps - 32 Inch LF 84 122.21 10,265.64 150.00 12,600.00 183.29 15,396.36
145 Pipe Underdrain 4-inch LF 700 21.63 15,141.00 11.00 7,700.00 15.75 11,025.00
146 Pipe Underdrain 6-inch LF 120 25.96 3,115.20 17.00 2,040.00 17.22 2,066.40
147 Drain Tile Clean Out EA 4 135.19 540.76 301.00 1,204.00 294.00 1,176.00

148
Art / Graphic Assembly – Seat Wall Mount  - 
Narrow LS 1 4,966.05 4,966.05 5,000.00 5,000.00 4,526.55 4,526.55

149
Art / Graphic Assembly – Seat Wall Mount  - 
Wide LS 2 5,806.29 11,612.58 6,300.00 12,600.00 5,004.30 10,008.60

150 Art Wall / Graphic Assembly – Pier Mount LS 1 72,675.85 72,675.85 60,000.00 60,000.00 20,420.40 20,420.40
151 Art / Graphic Assembly – Building Mount LS 1 11,181.92 11,181.92 12,300.00 12,300.00 1,924.65 1,924.65
152 Art / Graphic Assembly – Fence Mount LS 1 9,823.52 9,823.52 15,000.00 15,000.00 1,653.75 1,653.75
153 Outdoor Display Case EA 1 1,811.67 1,811.67 3,627.00 3,627.00 1,891.05 1,891.05
154 Handrail LF 65 244.43 15,887.95 216.00 14,040.00 279.36 18,158.40
155 Pedestal Drinking Fountain - Fitness Area LS 1 6,965.04 6,965.04 8,000.00 8,000.00 7,500.00 7,500.00
156 Bench Style 1 EA 10 2,649.47 26,494.70 2,838.00 28,380.00 2,447.55 24,475.50
157 Bench Style 2 EA 2 2,649.47 5,298.94 2,838.00 5,676.00 2,447.55 4,895.10
158 Bike Racks EA 11 244.33 2,687.63 346.00 3,806.00 318.61 3,504.71
159 Trash/Recycling Receptacles EA 1 2,358.68 2,358.68 2,604.00 2,604.00 2,269.05 2,269.05

Game Time Fittness Equipment

160
Challenge Course GameTime Pro 3000 
Equip. LS 1 79,261.26 79,261.26 77,765.00 77,765.00 75,048.75 75,048.75

161
Challenge Course GameTime Pro 3000 
Equip. Installation LS 1 23,191.20 23,191.20 23,302.00 23,302.00 22,515.15 22,515.15

162 Challenge Course Timing System LS 1 5,857.27 5,857.27 5,717.00 5,717.00 5,520.90 5,520.90
163 Challenge Course Timing System Installation LS 1 2,703.82 2,703.82 2,720.00 2,720.00 2,625.00 2,625.00

164
40 YD Dash Timing System - Double Lane 
Timer LS 1 15,434.10 15,434.10 15,059.00 15,059.00 14,547.78 14,547.78

165 40 YD Dash Timing System Installation LS 1 2,703.82 2,703.82 2,720.00 2,720.00 2,625.00 2,625.00
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Landscape Structures Fitness Equipment

166
Landscape Structures Fitness Equipment  
Installation LS 1 8,652.22 8,652.22 6,500.00 6,500.00 5,250.00 5,250.00
Climbing Wall

167 Climbing Wall Structure LS 1 136,278.79 136,278.79 151,800.00 151,800.00 140,415.45 140,415.45

168
Equipment including handholds, anchors, 
routes, rope, auto-belays LS 1 21,264.09 21,264.09 2,700.00 2,700.00 17,063.55 17,063.55

169 Outdoor Safety (4' x 8' x 8") Mats EA 6 745.52 4,473.12 732.00 4,392.00 745.50 4,473.00
170 Equipment Building LS 1 24,555.29 24,555.29 21,000.00 21,000.00 26,735.10 26,735.10
171 6' Tall Climbing Wall Fencing LF 74 598.16 44,263.84 412.00 30,488.00 470.01 34,780.74

940,002.67 892,808.00 850,122.66

172
Bathhouse and Concession Building 
Construction LS 1 1,166,285.87 1,166,285.87 1,205,000.00 1,205,000.00 1,135,662.00 1,135,662.00

173 Excavation Common (Clean Cap Material) CY 130 10.82 1,406.60 15.00 1,950.00 11.55 1,501.50
174 Excavation Common (Contaminated Soil) CY 200 12.98 2,596.00 19.00 3,800.00 13.65 2,730.00
175 Contaminated Soil with Offsite Disposal TN 300 70.30 21,090.00 46.00 13,800.00 66.15 19,845.00
176 Backfill Granular - Grade 1 CY 30 8.65 259.50 25.00 750.00 18.90 567.00
177 Base Aggregate Dense 1 1/4-Inch TN 50 25.96 1,298.00 19.00 950.00 16.59 829.50
178 Trellis LS 1 38,826.84 38,826.84 124,020.00 124,020.00 139,885.20 139,885.20
179 Concrete Sidewalk 4-inch Colored - Type A SF 200 10.47 2,094.00 9.50 1,900.00 7.46 1,492.00
180 Concrete Sidewalk 4-inch Colored - Type B SF 755 10.47 7,904.85 9.50 7,172.50 8.19 6,183.45
181 Concrete Sidewalk 6-inch Colored - Type B SF 120 13.32 1,598.40 10.65 1,278.00 9.56 1,147.20

182
Concrete Sidewalk 8-inch Colored - Type A 
Reinforced SF 245 19.39 4,750.55 11.80 2,891.00 11.55 2,829.75

183
Concrete Sidewalk 8-inch Colored - Type B 
Reinforced SF 775 19.39 15,027.25 13.75 10,656.25 12.29 9,524.75

184 Railing - Decorative LF 52 326.96 17,001.92 336.00 17,472.00 354.25 18,421.00
185 Steel Sheet Piling - PZ22 SF 1000 39.04 39,040.00 27.00 27,000.00 36.86 36,860.00
186 Concrete - Wall (Plain) CY 8 771.32 6,170.56 711.00 5,688.00 787.29 6,298.32
187 Stone Veneer SF 105 33.53 3,520.65 47.00 4,935.00 136.61 14,344.05
188 Connect to Existing Sanitary Service LS 1 865.23 865.23 1,557.00 1,557.00 735.00 735.00
189 Connect to Existing Water Service LS 1 865.23 865.23 1,557.00 1,557.00 1,050.00 1,050.00
190 Pipe Underdrain Unperforated 4-inch LF 130 21.63 2,811.90 12.00 1,560.00 15.75 2,047.50
191 Pipe Underdrain Unperforated 6-inch LF 120 25.96 3,115.20 14.00 1,680.00 17.22 2,066.40
192 Downspout Drainage Box EA 7 162.23 1,135.61 226.00 1,582.00 189.00 1,323.00
193 Drain Tile Clean Out EA 4 135.19 540.76 323.00 1,292.00 294.00 1,176.00
194 Connect to Existing Sanitary Service LS 1 865.23 865.23 1,568.00 1,568.00 735.00 735.00
195 Connect to Existing Water Service LS 1 865.23 865.23 1,732.00 1,732.00 1,050.00 1,050.00
196 PVC SCH 40 (4") LF 30 21.63 648.90 55.00 1,650.00 27.30 819.00
197 4" DIP Water Service LF 30 28.12 843.60 84.00 2,520.00 42.00 1,260.00

198
Bathhouse and Concession Building Screen 
Fencing LF 62 411.14 25,490.68 460.00 28,520.00 1,306.28 80,989.36

199 Table and Chairs, Style 1 EA 2 5,321.66 10,643.32 5,640.00 11,280.00 4,760.70 9,521.40
200 Table and Chairs, Style 2 EA 3 4,101.69 12,305.07 4,388.00 13,164.00 3,731.70 11,195.10
201 Table, Style 3 EA 2 10,762.28 21,524.56 1,318.00 2,636.00 1,152.90 2,305.80
202 Table, Style 4 EA 2 1,357.86 2,715.72 1,440.00 2,880.00 1,252.65 2,505.30
203 Chair EA 12 410.98 4,931.76 508.00 6,096.00 353.85 4,246.20
204 Trash/Recycling Receptacles EA 2 2,865.04 5,730.08 2,604.00 5,208.00 2,269.05 4,538.10

1,424,769.07

Fitness Area Improvements Total
Building and Overlook Improvements

1,525,683.88Building and Overlook Improvements Total 1,515,744.75



EST UNIT TOTAL UNIT TOTAL UNIT TOTAL
QTY PRICE PRICE PRICE

Ellis Construction
UNIT

Janke Gen. Contractors Miron Construction
Bid Item DescriptionITEM

205 Lighting Units (Type B) EA 15 1,935.93 29,038.95 1,845.00 27,675.00 1,879.50 28,192.50
206 Concrete Base 16" Diameter (Type B) EA 15 675.95 10,139.25 644.00 9,660.00 656.25 9,843.75
207 Receptacle Pedestals W/ Light (Type RPL) EA 15 3,315.96 49,739.40 3,158.00 47,370.00 3,219.30 48,289.50
208 Concrete Base 20" Diameter (RPL) EA 15 681.36 10,220.40 649.00 9,735.00 661.50 9,922.50
209 Lights Under Cap of Seat Wall (SWT) LF 465 155.74 72,419.10 149.00 69,285.00 151.20 70,308.00
210 Luminaire Type OKA EA 6 1,480.61 8,883.66 1,411.00 8,466.00 1,437.45 8,624.70
211 Luminaire Type OKB EA 6 1,330.28 7,981.68 1,267.00 7,602.00 1,291.50 7,749.00
212 Luminaire Type OKC EA 6 1,000.41 6,002.46 953.00 5,718.00 971.25 5,827.50
213 Luminaire Type GBH EA 9 847.92 7,631.28 808.00 7,272.00 828.20 7,453.80
214 Luminaire Type WWF EA 8 913.89 7,311.12 871.00 6,968.00 887.25 7,098.00
215 Luminaire Type WAA EA 4 1,634.19 6,536.76 1,557.00 6,228.00 1,586.55 6,346.20
216 Handhole EA 2 1,111.81 2,223.62 1,059.00 2,118.00 1,079.40 2,158.80
217 Ultraconic Proxy Sensor EA 3 732.19 2,196.57 698.00 2,094.00 710.85 2,132.55
218 RV Pedestal EA 1 1,655.82 1,655.82 1,577.00 1,577.00 1,607.55 1,607.55
219 LPB3 EA 1 5,191.33 5,191.33 4,945.00 4,945.00 5,040.00 5,040.00
220 PVC SCH 40 CONDUIT (4") LF 80 10.82 865.60 10.30 824.00 10.50 840.00
221 PVC SCH 40 CONDUIT (3") LF 90 9.73 875.70 9.30 837.00 9.45 850.50
222 PVC SCH 40 CONDUIT (1.5") LF 2315 6.62 15,325.30 6.30 14,584.50 6.43 14,885.45
223 PVC SCH 40 CONDUIT (1") LF 1165 6.54 7,619.10 6.25 7,281.25 6.35 7,397.75
224 #350 KCMIL XHHW WIRE LF 360 9.73 3,502.80 9.30 3,348.00 9.45 3,402.00
225 #1 AWG XHHW WIRE LF 920 3.32 3,054.40 3.15 2,898.00 3.22 2,962.40
226 #8 AWG XHHW WIRE LF 9075 1.23 11,162.25 1.15 10,436.25 1.20 10,890.00
227 #10 AWG XHHW WIRE LF 2670 0.97 2,589.90 0.95 2,536.50 0.95 2,536.50
228 #14 AWG XHHW WIRE LF 135 0.82 110.70 0.80 108.00 0.80 108.00
229 DMX Cable LF 620 5.41 3,354.20 5.15 3,193.00 5.25 3,255.00
230 0-10V Dimming Cable LF 120 4.33 519.60 4.15 498.00 4.20 504.00

276,150.95 263,257.50 268,225.95

231 Excavation Common (Clean Cap Material) CY 400 10.82 4,328.00 15.00 6,000.00 11.55 4,620.00
232 Pipe Underdrain 4-inch LF 130 21.63 2,811.90 13.50 1,755.00 15.75 2,047.50
233 Pipe Underdrain 6-inch LF 60 25.96 1,557.60 24.00 1,440.00 17.22 1,033.20
234 12" Drainage Box EA 8 162.23 1,297.84 375.00 3,000.00 210.00 1,680.00
235 Topsoil - Planting Beds (LV) CY 400 48.67 19,468.00 25.00 10,000.00 21.00 8,400.00
236 Marmo Freeman Maple (AF) EA 1 482.65 482.65 460.00 460.00 468.56 468.56
237 Fall Fiesta Sugar Maple (AS) EA 1 482.65 482.65 460.00 460.00 468.56 468.56
238 River Birch - Clump (BN) EA 4 354.89 1,419.56 338.00 1,352.00 344.54 1,378.16
239 Hackberry (CO) EA 2 482.65 965.30 460.00 920.00 468.56 937.12
240 Skyline Honeylocust (GT) EA 1 482.65 482.65 460.00 460.00 468.56 468.56
241 Sunburst Honeylocust (SB) EA 1 482.65 482.65 460.00 460.00 468.56 468.56
242 Sentry Linden (TA) EA 2 482.65 965.30 460.00 920.00 468.56 937.12

243 Autumn Brilliance Serviceberry - Clump (AG) EA 10 329.34 3,293.40 314.00 3,140.00 319.73 3,197.30
244 Pagoda Dogwood - Clump (CA) EA 2 329.34 658.68 314.00 628.00 319.73 639.46
245 Spring Snow Crabapple (MS) EA 1 329.34 329.34 314.00 314.00 319.73 319.73
246 Royal Star Magnolia (RS) EA 1 303.70 303.70 290.00 290.00 294.92 294.92
247 Ivory Silk Tree Lilac (SR) EA 1 354.89 354.89 338.00 338.00 344.54 344.54
248 Firedance Dogwood (EA) EA 22 64.17 1,411.74 62.00 1,364.00 62.30 1,370.60
249 (Butterfly) Bush Honeysuckle (DS) EA 25 64.17 1,604.25 62.00 1,550.00 62.30 1,557.50
250 Arcadia Juniper (JS) EA 47 85.75 4,030.25 82.00 3,854.00 83.24 3,912.28

Electrical Improvements - Site

Landscape Improvements
Electrical Improvements - Site Total
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251 Tiny  Wine Ninebark (PO) EA 37 64.17 2,374.29 62.00 2,294.00 62.30 2,305.10
252 Miss Kim Lilac (SM) EA 4 89.72 358.88 86.00 344.00 87.10 348.40
253 Taunton Yew (TT) EA 22 85.75 1,886.50 82.00 1,804.00 83.24 1,831.28
254 Alpine Currant (RA) EA 88 55.65 4,897.20 53.00 4,664.00 54.05 4,756.40
255 Purple Coneflower (EP) EA 121 18.97 2,295.37 18.10 2,190.10 18.42 2,228.82
256 Bodacious Returns Daylily (HB) EA 251 18.97 4,761.47 18.10 4,543.10 18.42 4,623.42
257 Boston Ivy (PT) EA 12 18.97 227.64 18.10 217.20 18.42 221.04
258 Filagran Russian Sage (PF) EA 19 18.97 360.43 18.10 343.90 18.42 349.98
259 Japanese Spurge (PP) EA 158 13.35 2,109.30 12.75 2,014.50 12.96 2,047.68
260 Goldsturm Rudbecka (RF) EA 68 18.97 1,289.96 18.10 1,230.80 18.42 1,252.56
261 Autumn Joy Sedum (AJ) EA 128 18.97 2,428.16 18.10 2,316.80 18.42 2,357.76
262 Vinca/Periwinkle EA 485 15.56 7,546.60 14.85 7,202.25 15.11 7,328.35
263 Little Bluestem (LB) EA 31 18.97 588.07 18.10 561.10 18.42 571.02
264 Karl Foerster Feather Reed Grass (KF) EA 110 32.60 3,586.00 31.05 3,415.50 25.77 2,834.70
265  3" Mulch Shrub & Tree Area SY 200 10.95 2,190.00 10.45 2,090.00 8.80 1,760.00
266  2" Mulch Perennial Area SY 700 9.84 6,888.00 9.50 6,650.00 7.75 5,425.00
267 Native Grasses and Wildflower SY 100 3.13 313.00 3.00 300.00 3.03 303.00
268 Wausau Turf Seed Mix SY 800 2.90 2,320.00 2.75 2,200.00 2.29 1,832.00
269 No Mow Turf Seed Mix SY 200 2.80 560.00 2.67 534.00 3.03 606.00
270 Erosion Mat Class 1 Urban Type A SY 800 3.28 2,624.00 3.15 2,520.00 3.18 2,544.00
271 Erosion Mat Class 2 Type C SY 200 3.28 656.00 3.15 630.00 4.23 846.00
272 Metal Edging Style 1 LF 1210 15.14 18,319.40 14.45 17,484.50 5.96 7,211.60
273 Metal Edging Style 2 LF 530 14.70 7,791.00 14.00 7,420.00 3.55 1,881.50
274 Irrigation System Design/Build LS 1 18,170.22 18,170.22 25,545.00 25,545.00 17,640.00 17,640.00

141,271.84 137,219.75 107,649.28

275
Optional Aliphatic Binder for Soft Surface 
(PIP) LS 1 25,648.43 25,648.43 24,500.00 24500.00 24,900.75 24,900.75

276
2 Year Extended Warranty and  Maintenance 
Period - Landscaping EA 1 8,368.86 8,368.86 17,305.00 17305.00 8,124.90 8,124.90

34,017.29 41,805.00 33,025.65

277 Contaminated Soil with Offsite Disposal TN 80 (70.30) (5,624.00) (47.00) (3,760.00) (66.15) (5,292.00)
278 Backfill Granular - Grade 1 CY 45 (8.65) (389.25) (25.00) (1,125.00) (18.90) (850.50)
279 Base Aggregate Dense 1 1/4-Inch TN 125 (25.96) (3,245.00) (17.00) (2,125.00) (16.59) (2,073.75)
280 Concrete Sidewalk 6-inch Colored - Type A SF 1425 (13.32) (18,981.00) (9.50) (13,537.50) (8.82) (12,568.50)
281 Concrete Sidewalk 6-inch Colored - Type B SF 500 (13.32) (6,660.00) (9.50) (4,750.00) (9.56) (4,780.00)

282 Concrete Sidewalk 6-inch Colored - Type AA SF 800 (13.32) (10,656.00) (9.50) (7,600.00) (13.02) (10,416.00)

283 Concrete Sidewalk 6-inch Colored - Type BB SF 295 (13.32) (3,929.40) (11.50) (3,392.50) (13.86) (4,088.70)

284
Concrete Sidewalk 6 inch Colored - Chess 
Board SF 256 (24.86) (6,364.16) (40.00) (10,240.00) (21.84) (5,591.04)

285 Concrete - Footing CY 7 (336.66) (2,356.62) (400.00) (2,800.00) (452.06) (3,164.42)
286 Concrete - Wall (Plain) CY 19 (771.32) (14,655.08) (762.00) (14,478.00) (787.29) (14,958.51)
287 Stone Veneer SF 272 (33.53) (9,120.16) (46.00) (12,512.00) (57.91) (15,751.52)
288 Precast Colored Concrete Caps - 24 inch LF 71 (122.21) (8,676.91) (135.00) (9,585.00) (163.30) (11,594.30)
289 Umbrella EA 7 (3,576.07) (25,032.49) (4,183.00) (29,281.00) (3,534.30) (24,740.10)
290 Table and Chairs, Style 1 EA 4 (5,096.97) (20,387.88) (5,494.00) (21,976.00) (4,760.70) (19,042.80)
291 Table and Chairs, Style 2 EA 3 (3,930.00) (11,790.00) (4,242.00) (12,726.00) (3,731.70) (11,195.10)
292 Trash/Recycling Receptacles EA 2 (2,973.11) (5,946.22) (2,604.00) (5,208.00) (2,269.05) (4,538.10)

Landscape Improvements Total
Alternate Bid Items (Add to Base Bid)

Alternate Bid Items (Add to Base Bid) Total
Alternate 1 - Games Area Deduct
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(153,814.17) (155,096.00) (150,645.34)

293 Climbing Wall Structure LS 1 (136,278.79) (136,278.79) (151,800.00) (151,800.00) (140,415.45) (140,415.45)

294
Equipment including handholds, anchors, 
routes, rope, auto-belays LS 1 (21,264.09) (21,264.09) (2,700.00) (2,700.00) (17,063.55) (17,063.55)

295 Outdoor Safety (4' x 8' x 8") Mats EA 6 (745.52) (4,473.12) (732.00) (4,392.00) (745.50) (4,473.00)

296 3 1/2" PIP Rubber Soft Surface over Concrete SF 2800 (17.67) (49,476.00) (15.90) (44,520.00) (15.59) (43,652.00)
297 Concrete Surface 4-inch SF 2800 (6.96) (19,488.00) (6.75) (18,900.00) (6.09) (17,052.00)
298 6" Tall Climbing Wall Fencing LF 74 (598.16) (44,263.84) (412.00) (30,488.00) (470.01) (34,780.74)
299 Bench Style 1 EA 5 (2,649.47) (13,247.35) (2,838.00) (14,190.00) (2,447.55) (12,237.75)

(288,491.19) (266,990.00) (269,674.49)

300 Contaminated Soil with Offsite Disposal CY 60 (70.30) (4,218.00) (46.00) (2,760.00) (66.15) (3,969.00)
301 Backfill Granular - Grade 1 CY 80 (8.65) (692.00) (25.00) (2,000.00) (18.90) (1,512.00)
302 Base Aggregate Dense 1 1/4-Inch TN 100 (25.96) (2,596.00) (19.00) (1,900.00) (16.59) (1,659.00)
303 Base Aggregate Open-Graded CY 175 (25.96) (4,543.00) (27.00) (4,725.00) (21.32) (3,731.00)
304 Topsoil - Planting Beds (LV) CY 95 (48.67) (4,623.65) (25.00) (2,375.00) (21.00) (1,995.00)
305 Concrete Sidewalk 4-inch SF 1575 (8.03) (12,647.25) (9.50) (14,962.50) (6.41) (10,095.75)
306 Concrete Sidewalk 4-inch Colored - Type A SF 345 (10.47) (3,612.15) (9.50) (3,277.50) (7.46) (2,573.70)
307 Concrete Sidewalk 4-inch Colored - Type B SF 480 (10.47) (5,025.60) (9.50) (4,560.00) (8.19) (3,931.20)
308 6" Concrete - Steps with Color EA 7 (966.18) (6,763.26) (893.00) (6,251.00) (653.89) (4,577.23)
309 4" Concrete Edger LF 180 (18.37) (3,306.60) (48.00) (8,640.00) (44.34) (7,981.20)

310 3 1/2" PIP Rubber Soft Surface over Concrete SF 830 (17.67) (14,666.10) (15.90) (13,197.00) (15.59) (12,939.70)
311 1/2" PIP Rubber Soft Surface over Concrete SF 1750 (11.12) (19,460.00) (10.10) (17,675.00) (9.82) (17,185.00)
312 Concrete Surface 4-inch SF 2330 (6.96) (16,216.80) (6.75) (15,727.50) (6.09) (14,189.70)
313 Artificial Turf SF 920 (10.80) (9,936.00) (10.85) (9,982.00) (10.74) (9,880.80)
314 Concrete - Footing CY 10 (336.66) (3,366.60) (455.00) (4,550.00) (452.06) (4,520.60)
315 Concrete - Wall (Plain) CY 30 (771.32) (23,139.60) (757.00) (22,710.00) (787.29) (23,618.70)
316 Stone Veneer SF 365 (33.53) (12,238.45) (46.00) (16,790.00) (79.70) (29,090.50)
317 Precast Colored Concrete Caps - 24 Inch LF 74 (122.21) (9,043.54) (150.00) (11,100.00) (183.29) (13,563.46)
318 Handrail LF 20 (244.43) (4,888.60) (216.00) (4,320.00) (279.36) (5,587.20)
319 Bike Racks EA 8 (244.43) (1,955.44) (346.00) (2,768.00) (318.61) (2,548.88)

320
40 YD Dash Timing System - Double Lane 
Timer LS 1 (15,434.10) (15,434.10) (15,059.00) (15,059.00) (14,547.78) (14,547.78)

321 40 YD Dash Timing System Installation LS 1 (2,703.82) (2,703.82) (2,720.00) (2,720.00) (2,625.00) (2,625.00)
(181,076.56) (188,049.50) (192,322.40)

322
Art/Graphic Assembly - Seat Wall Mount- 
Narrow  LS 6 (4,966.05) (29,796.30) (5,000.00) (30,000.00) (4,077.15) (24,462.90)

323
Art/Graphic Assembly - Seat Wall Mount- 
Wide LS 2 (5,806.29) (11,612.58) (6,300.00) (12,600.00) (4,554.90) (9,109.80)

324 Precast Colored Concrete Caps - 24 Inch LF 9 (122.21) (1,099.89) (135.00) (1,215.00) (183.29) (1,649.61)

325
Art / Graphic Assembly – Seat Wall Mount  - 
Narrow LS 1 (4,966.05) (4,966.05) (5,000.00) (5,000.00) (4,526.55) (4,526.55)

326
Art / Graphic Assembly – Seat Wall Mount  - 
Wide LS 3 (5,806.29) (17,418.87) (6,300.00) (18,900.00) (5,004.30) (15,012.90)

327 Art Wall / Graphic Assembly – Pier Mount LS 1 (72,675.85) (72,675.85) (60,000.00) (60,000.00) (20,420.40) (20,420.40)
328 Art / Graphic Assembly – Building Mount LS 1 (6,181.92) (6,181.92) (12,300.00) (12,300.00) (1,924.65) (1,924.65)
329 Art / Graphic Assembly – Fence Mount LS 1 (3,823.52) (3,823.52) (15,000.00) (15,000.00) (1,653.75) (1,653.75)

(147,574.98) (155,015.00) (78,760.56)

Alternate 2 - Climbing Wall Deduct Total
Alternate 3 - 40 yd Dash Deduct

Alternate 3 - 40 yd Dash Deduct Total
Alternate 4 - Site Artistic Graphics Deduct

Alternate 4 - Site Artistic Graphics Deduct Total

Alternate 1 - Games Area Deduct Total
Alternate 2 - Climbing Wall Deduct
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330 3 1/2" PIP Rubber Soft Surface over Concrete SF 10,900 0.92 10,028.00 (1.00) (10,900.00) 0.85 9,265.00

331 1/2" PIP Rubber Soft Surface over Concrete SF 3050 0.92 2,806.00 (0.75) (2,287.50) 0.85 2,592.50
12,834.00 (13,187.50) 11,857.50

332 3 1/2" PIP Rubber Soft Surface over Concrete SF 10,900 1.84 20,056.00 (1.50) (16,350.00) 1.70 18,530.00

333 1/2" PIP Rubber Soft Surface over Concrete SF 3050 1.84 5,612.00 (1.80) (5,490.00) 1.70 5,185.00
25,668.00 (21,840.00) 23,715.00

=corrected figure

Site Work Total
Trail Improvements Total
Trunk Water Main Replacement Total
Games Area and Jumping Jet Area Improvements Total
Playground Area Improvements Total
Fitness Area Improvements Total
Building and Overlook Improvements Total
Electrical Improvements - Site Total
Landscape Improvements Total

Alternate Bid Items (Add to Base Bid) Total
Alternate 1 - Games Area Deduct Total
Alternate 2 - Climbing Wall Deduct Total
Alternate 3 - 40yd Dash Deduct Total
Alternate 4 - Site Artistic Graphics Deduct Total
Alternate 5 - 75% Color / 25% Black - PIP Deduct Total
Alternate 6 - 50% Color / 50% Blak - PIP Deduct Total

1,424,769.07
276,150.95
141,271.84

4,463,798.26

34,217.29

(288,491.19)
(181,076.56)
(147,574.98)

12,834.00
25,668.00

(153,814.17)

212,760.14
99,926.50
41,082.64

571,327.91
756,506.54
940,002.67

Base Bid Summary

Alternate 5 - 75% Color / 25% Balk - PIP Deduct

Ellis Construction Janke Gen. Contractors Miron Construction

 TOTAL BASE BID 4,463,798.26

Alternate 5 - 75% Color / 25% Balk - PIP Deduct Total
Alternate 6 - 50% Color / 50% Blck - PIP Dedcut

4,058,787.50
Alternate 6 - 50% Color / 50% Blck - PIP Dedcut

3,928,091.15

3,928,091.15
107,649.28

TOTAL BASE BID

255,837.50
79,136.50
58,020.50

563,542.00
293,221.00

850,122.66
292,482.09
593,483.78
89,492.60

137,219.75
4,058,787.50

892,808.00
1,515,744.75

263,257.50

73,563.80
127,387.11

(155,096.00)
(266,990.00)
(188,049.50)
(155,015.00)

41,805.00 33,025.65

268,225.95
1,525,683.88

(13,187.50)
(21,840.00)

(150,645.34)
(269,674.49)
(192,322.40)
(78,760.56)
11,857.50
23,715.00


